[bookmark: _jpj13pl6sjmd]Example Subcontracting
[bookmark: _ytp9dvlr3lv9]123 COMPANY STREET
[bookmark: _hbeeyp5m3661]COMPANY CITY, ST 12345
[bookmark: _hmcgfdqli2dx](03) 9999 9999


[bookmark: _ebjvaihivdem][QUOTE NAME]
[bookmark: _r461xe83jiy2]QUOTE ####
*Always have a reference number for your quote so you can keep track of them

	[bookmark: _lo6y9xhie3wh]PREPARED FOR
[bookmark: _i3oksnyre34u]Estimator Name
Example Constructions
[bookmark: _cvedkgeymg0f]123 CUSTOMER STREET
[bookmark: _cvedkgeymg0f]CUSTOMER CITY, ST 12345
	[bookmark: _2ld7u75uhr8p]PREPARED DATE
[bookmark: _l20sm6c0g7rv]Jun 06, 20XX

[bookmark: _iyo0qomhrkig]VALIDITY PERIOD
[bookmark: _bkm8qnqhwoth]90 Days
*Always point out how long your quote is valid for
[bookmark: _5j75c0giax2q]




[bookmark: _b14ngatd7yam][example items below - please replace with your actual items]
	ITEM
	BOQ REF
	QTY
	UNIT
	PRICE
	TOTAL

	CPT 1 - Capricorn rib Carpet  Floor finishes with and including necessary underlay by					
	1.2
	500
	m2
	$175
	$87,500

	Finished Timber Skirting 
	1.3
	120
	lm
	$150
	$18,000

	CPT 2 - 545 in aquarius colour; Option 
	1.4
	300
	m2
	$196
	$58,800

	Metal skirting
	1.5
	80
	lm
	$120
	$9,600

	[bookmark: _2d0axhy3iq13]$173,900 (ex GST)


[bookmark: _qidjlmbg05d6]
[bookmark: _dnf86sdknr7]SCOPE OF WORKS:
[Please replace example text below with details pertaining to the scope of works]
· Allowances have been made for the supply and installation of all carpet types (CPT 1 and CPT 2) and the skirting as documented on drawings A104, A106, A109, A110, A112 and A114.
· Cost of delivery to site is included in the above price
[bookmark: _ykswwpfaq8j3]INCLUSIONS:
[Please replace example text below with examples of inclusions in the quote]
*Remember to list any inclusions that are not clear from the above pricing breakdown

· 5 days of work for 4 carpet layers with no delay allowances
· Each item is covered by a 10-year guarantee from the supplier
[bookmark: _2cba3z93dgtu]EXCLUSIONS:
[Please replace example text below with examples of exclusions in the quote]
*Note any items which are no covered in your quote that the Builder might otherwise expect to see included

· No allowance has been made for corrosion-resistant metal dividing strip
· No allowance has been made for the supply of spare matching materials o for future replacement purposes
[bookmark: _qppq90si1b30]CLARIFICATIONS:
[Please replace example text below with examples of clarifications in the quote]
· We have assumed a consistently finished floor level and a clear work area
· Job has been quoted according to details & plans provided, any variation to details may
incur additional cost.
· Payment in full is required within 14 days of completion of the job unless the signed contract with the client states differently.
· Failure on behalf of the client to meet the agreed trading terms will result in additional
· charges of 2% of the total job cost.

[bookmark: _ivaug1bilpoz]ALTERNATIVES:
[Please replace example text below with examples of clarifications in the quote]
[bookmark: _ulr3bzm3y8px]*If putting forward alternatives, it is best to include any information that details the alternative product. 
Alternative carpet types satisfying specifications supplied by Carpet Global would provide a cost-saving of $12,500. 
[bookmark: _oq0yf6kwxf6]ATTACHMENTS:
[Please replace example text with any attachments to the quote]
See alternative carpet specifications from the supplier (Carpet Global)
[bookmark: _b7cqfdpry6xz]DOCUMENTATION:
Documentation used to form this quotation is listed below:
[bookmark: _1t9dqmfwp2yj][example items below - please replace with your actual items]
*Listing all of the documentation ensures the Builder knows exactly what you quoted from. You can easily copy this table from the "Documents" listing that appears on EstimateOne.



	Drawing Number
	Drawing Name
	Date Added To Package:

	A101
	20105-A101 PROPOSED SITE PLAN_T1.pdf
	04/04/2022

	A103
	1105-A103 REFLECTED CEILING PLAN & DOOR _ WINDOW SCHEDULE - BUILDING 1_T1.pdf
	04/04/2022

	A104
	1105-A104 DEMOLITION & PROPOSED FLOOR PLANS - BUILDING 1A_T1.pdf
	04/04/2022

	A105
	1105-A105 REFLECTED CEILING PLAN & DOOR _ WINDOW SCHEDULE - BUILDING 1A_T1.pdf
	04/04/2022

	A106
	1105-A106 DEMOLITION & PROPOSED FLOOR PLANS - BUILDING 1D_T1.pdf
	04/04/2022

	A107
	1105-A107 REFLECTED CEILING PLAN & DOOR _ WINDOW SCHEDULE - BUILDING 1D_T1.pdf
	04/04/2022

	A109
	1105-A109 REFLECTED CEILING PLAN & DOOR _ WINDOW SCHEDULE - BUILDING 1B GROUND FLOOR_T1.pdf
	04/04/2022

	A110
	1105-A110 DEMOLITION & PROPOSED FLOOR PLANS - BUILDING 1A & 1B FIRST FLOOR_T1.pdf
	04/04/2022

	A111
	1105-A111 REFLECTED CEILING PLAN & DOOR _ WINDOW SCHEDULE - BUILDING 1A & 1B FIRST FLOOR _T1.pdf
	04/04/2022

	A112
	1105-A112 DEMOLITION & PROPOSED FLOOR PLANS - BUILDING 3_T1.pdf
	04/04/2022

	A113
	1105-A113 REFLECTED CEILING PLAN & DOOR _ WINDOW SCHEDULE - BUILDING 3_T1.pdf
	04/04/2022

	A114
	1105-A114 DEMOLITION & PROPOSED FLOOR PLANS - BUILDING 4_T1.pdf
	04/04/2022

	A115
	1105-A115 REFLECTED CEILING PLAN & DOOR _ WINDOW SCHEDULE - BUILDING 4_T1.pdf
	04/04/2022

	A117
	1105-A117 REFLECTED CEILING PLAN & DOOR _ WINDOW SCHEDULE - BUILDING 5_T1.pdf
	04/04/2022





